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Memorandum 

To:   Honorable Mayor Maso and Members of the Frisco City Council 
 
cc:  George Purefoy, City Manager 
  Paul Knipple, P.E., Director of Engineering Services 
  Elizabeth Metting, P.E., Assistant Director / City Engineer 
 
From:  Tin Nguyen, P.E., Civil Engineer 
 
Date:  June 15, 2010 
 
Subject: Consider and act upon award of bid to Jim Bowman Construction 

Co. LP and act upon a Resolution authorizing the City Manager to 
execute a Standard Form of Agreement for construction services 
for Eubanks Street Improvements (CIP #08-0006).  (Bid No. 1005-
041) 

  

 
Action Requested:   Staff requests that City Council consider and act upon award of 
bid to Jim Bowman Construction Co. LP in the amount of $565,836 and approve a 
Resolution authorizing the City Manager to execute a Standard Form of Agreement 
for construction services for Eubanks Street Improvements (CIP #08-0006). 
 
Background Information:   The project consists of the removal of the existing 
concrete and asphalt pavement from 5th Street to Rodman Company and Martin 
Marietta entrances and reconstruction with new concrete pavement.   As a part of the 
construction, the new storm sewer system will be added to improve drainage.   
 
A total of five bids were opened on June 2, 2010 ranging from a low bid of $565,836 
to $671,949.35.  The low bidder, Jim Bowman Construction Co. LP, has previously 
constructed the Old Town Streets Project and is currently working on the Preston 
North Water and Sewer Rehab Project, and the FM423 Utility Adjustments Project.   
 
The base bid includes a contingency bid item of $60,000, which will be used to adjust 
quantities or to make field changes during construction.  Usage of the contingency 
funding will be documented with contract modification requests (CMR) negotiated 
between staff and the contractor as construction progresses. The CMRs will be 
approved in a final change order adjusting all quantities to actual quantities after 
construction is complete. 
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Construction of this project is expected to begin in August 2010.  The time period for 
completion of the construction is estimated at six months. 
 
Alternatives:  The City Council could consider the following alternatives: 

• Approval of Resolution 
• Send back to staff with direction 

 
Financial Considerations:  Funding of the project is from the 2007 General 
Obligation Bonds and from 2007 Certificates of Obligation. 
 
Legal Review:  No legal review is necessary for the Standard Form of Agreement. 

 
Supporting Documents:   

• Project Location Map 
• Bid Tabulations 
• Copy of Resolution 
• Copy of Standard Construction Contract Agreement 

 
Staff Recommendation:  Staff recommends award of bid to Jim Bowman 
Construction Co. LP in the amount of $565,836.   


